

ADDENDA

TAYLOR COUNTY BOCC

To: ALL RESPONDENTS

From: Kenneth Dudley, Taylor County Engineering Division

Date: January 31, 2017

Re: Carlton Cemetery Road Widening/Resurfacing Project
Addendum No. 1

This memorandum is to serve as an Addendum to the **Carlton Cemetery Road Widening/Resurfacing Project** solicitation package to be received in the Clerk’s Office by 4:00 pm on Friday, February 3, 2017, and to be opened and read aloud by the Board of County Commissioners on February 6, 2017.

These responses are to be considered as if originally incorporated into the Solicitation Documents:

1. Updated Construction Plans. (Plans e-mailed to bidders of record)

A. Updated Construction Plans dated 1/30/2017 in part to reflect Pre-Bid Conference questions pertaining to mixed-base depth and revised trench-widening limits.

Sheet 2 – Updated quantities to extend base reclamation to construction limits and extend widening from Sta. 109+00 to 110+03.

Sheet 3 - Excavation increased to extend widening from Sta. 109+00 to 110+03.

Sheet 4 - Pavement quantities updated to extend base reclamation to construction base limits and extend widening from Sta. 109+00 to 110+03.

Sheet 6, 7 - Detail updated to clarify thickness of reclaimed base.

Sheet 8 - Pavement Constructability detail updated. Apron milling and resurfacing added.

Sheet 13 - Milling and resurfacing transition changed to reclaimed base thickness transition. Gopher Tortoise burrow location added.

Sheet 17, 19, 27, 28 - Gopher Tortoise burrow location added.

Sheet 32, 33 - Milling and resurfacing transition changed to reclaimed base thickness transition. Apron milling and resurfacing added. Widening extended to end of project.

Sheet 117 - Cross Sections 109+50 and 11+00 added to show widening extended to 110+00.

I hereby acknowledge receipt of Addendum No. 1:

Name: _____

Company: _____

Date: _____