

**ADDENDA**

**TAYLOR COUNTY BOCC**

To: ALL RESPONDENTS

From: Kenneth Dudley, Taylor County Engineering Division

Date: July 11, 2017

Re: Harrison Blue Solid Waste Collection Center Improvements  
Addendum No. 1

This memorandum is to serve as an Addendum to the **Harrison Blue Solid Waste Collection Center Improvements Project** solicitation package being received in the Clerk’s Office by 4:00 pm on Friday, July 14, 2017, and to be opened and read aloud by the Board of County Commissioners on Tuesday, July 18, 2017.

These responses are to be considered as if originally incorporated into the Solicitation Documents:

**1. Construction Plans**

A. Construction Plans dated May 2017 revised in part to reflect Pre-Bid Conference questions.

Sheet C1: Demo Aggregate note revised to state, “Site Determined by Owner at the Public Works Facility located at 587 US 27 East, Perry, FL 32347. Approximately 6.5 Miles from Project Site.”

Sheet G3: Revise General Notes 8 & 9 to “2017” vs. “2016” edition of FDOT Indexes and Specifications.

Sheet A1.0: Delete note requiring 3.5” diameter holes @ 24” O.C. in Hardiboard Soffit.

**2. Construction Specifications**

A. ARTICLE 5 – BASIS OF BID: Item #32 UNIT PRICE FOR SIGN REPLACEMENT clarified as FDOT/MUTCD compliant Conventional Size Roadway Signage to include sign (Ex. Stop/Do Not Enter/etc.) Column, Hardware, Soil Plate and installation.

B. Delete all references to “piling” in the RFP Specifications package, page SC-3, SS-1, 01100-2, and 02050-2.

C. Delete reference to “Floating Turbidity Barrier” in Section 02010-1.12.

D. Change “Owner” reference to Contractor” in Section 03301-3.3B.

I hereby acknowledge receipt of Addendum No. 1:

Name: \_\_\_\_\_

Company: \_\_\_\_\_

Date: \_\_\_\_\_